SUMMARY STATEMENT

ITEM NO. DRPA-14-098


COMMITTEE:

Operations & Maintenance

COMMITTEE MEETING DATE:

August 6, 2014

BOARD ACTION DATE:

August 20, 2014

PROPOSAL: That the Board authorizes staff to negotiate a construction contract with the firm of IEW Construction Group, Inc. to repair and resurface the bridge and approach roadways.

Amount: $17,816,499.56

Contractor: IEW Construction Group, Inc.

72 Sculptors Way

Trenton, NJ 08619

Other Bidders: South State, Inc. $18,017,971.82

Tony DePaul & Son $19,706,576.00

A. P. Construction. Inc., $20,944,426.00

Engineers Estimate: $16,400,000.00

PURPOSE: To repair deteriorating pavement on the main bridge and approach roadways. The work in this contract includes milling and resurfacing of the asphalt pavement, repairing portions of the concrete deck, rehabilitating deck joints, and replacing the bridge deck waterproofing membrane system.

BACKGROUND: This project will repair the deteriorated pavement in order to preserve and extend the useful life of the bridge deck. The bridge was last resurfaced in 1996.

The work to be completed under this contract includes rehabilitating and resurfacing the pavement on the bridge, as well as, the New Jersey and Pennsylvania approach roadways. The work on the bridge includes milling and resurfacing of bituminous concrete pavement, bridge joint rehabilitation, concrete deck repairs, and removal and replacement of the bridge deck waterproofing membrane system. The work on the approach roadways includes milling and overlay of the
existing bituminous pavement and full depth reconstruction in select areas.

The project was publicly advertised and bid documents were offered to the public beginning on September 6, 2012 with a bid opening date of June 10, 2014. Sixteen (16) sets of documents were sold. A total of four (4) bids were received. The low responsive and responsible bid was submitted by IEW Construction Group, Inc. in the amount of $17,816,499.56.

Staff has completed the evaluation of bids and recommends that the contract be awarded to IEW Construction Group, in the amount of $17,816,499.56 as the low responsive and responsible bidder.

<table>
<thead>
<tr>
<th>SUMMARY:</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Amount:</td>
<td>$17,816,499.56</td>
</tr>
<tr>
<td>Source of Funds:</td>
<td>2013 Revenue Bonds</td>
</tr>
<tr>
<td>Capital Project #:</td>
<td>RB1001</td>
</tr>
<tr>
<td>Operating Budget:</td>
<td>N/A</td>
</tr>
<tr>
<td>Master Plan Status:</td>
<td>N/A</td>
</tr>
<tr>
<td>Other Fund Sources:</td>
<td>N/A</td>
</tr>
<tr>
<td>Duration of Contract:</td>
<td>730 Days</td>
</tr>
<tr>
<td>Other Parties Involved:</td>
<td>N/A</td>
</tr>
<tr>
<td>Estimated Number of Jobs Supported:</td>
<td>535</td>
</tr>
</tbody>
</table>
RESOLUTION

RESOLVED: That the Board of Commissioners of the Delaware River Port Authority accepts the bid of $17,816,499.16 to perform Bridge Resurfacing, deck repairs, and roadway rehabilitation; and that the proper officers of the Authority be and hereby are authorized to negotiate a contract with IEW Construction Group for the required work in an amount not to exceed $17,816,499.16, as per the attached Summary Statement; and be it further

RESOLVED: The Chairman, Vice Chairman and the Chief Executive Officer must approve and are hereby authorized to approve and execute all necessary agreements, contracts, or other documents on behalf of the DRPA. If such agreements, contracts, or other documents have been approved by the Chairman, Vice Chairman and Chief Executive Officer and if thereafter either the Chairman or Vice Chairman is absent or unavailable, the remaining Officer may execute the said document(s) on behalf of DRPA along with the Chief Executive Officer. If both the Chairman and Vice Chairman are absent or unavailable and if it is necessary to execute the said document(s) while they are absent or unavailable, then the Chief Executive Officer shall execute such documents on behalf of DRPA.

SUMMARY:

- Amount: $17,816,499.56
- Source of Funds: 2013 Revenue Bonds
- Capital Project #: RB1001
- Operating Budget: N/A
- Master Plan Status: N/A
- Other Fund Sources: N/A
- Duration of Contract: 730 Days
- Other Parties Involved: N/A
- Estimated Number of Jobs Supported: 535